




THIS SHEET HAS BEEN SIGNED, SEALED AND DATED DIGITALLY

PAVING IMPROVEMENTS
SUNRIDGE 4TH ADDITION
 WICHITA, KANSAS



REVISIONS	

KEM PROJ. 21183	DATE 03.2024
DESIGNED KEM	DRAWN ZJS

Demolition Plan

**** NOTE:**
 The Evergy light pole in conflict is to be relocated by Evergy and paid for by the Contractor in the amount of \$8,000 via the bid item "Evergy Utility Relocation". Evergy will require 3-4 weeks to proceed with relocation work once payment is received. Evergy's point of contact is Heide Bryan @ 316.261.6354

